
ORDEtx r-OR SUPPLIES OR SERVICES 
IMPORTANT: Maffc all packages ami papers with contract andfor order numbers. 

PAGE OF PAGES 

1 I 2 

1. DATE OF ORDER 

09/21/2009 

2. CONTRACT NO: Of any) 
EP-R8-09-10 

3. ORDER NO. 

4 

4. REQUISITION/REFERENCE NO. 

6. SHIP TO: 

a. NAME OFCONSIGNEE 

REGION 8 

S. ISSUING OFFICE (Address correspondence to) 
REGION 8 

US ENVIRONMENTAL PROTECTION AGENCY 
1595 WYNKOOP ST 
DENVER CO 80202-1129 

b. STREET ADDRESS 
US ENVIRONMENTAL PROTECTION AGENCY 
1595 WYNKOOP ST 

c. CITY 
DENVER 

d. STATE 

CO 
e. ZIP CODE 

80202-1129 

T. TO: NA f. SHIP VIA 

a. NAME OF CONTRACTOR 
TOEROEK ASSOCIATES INC 

0. TYPE OF ORDER 
b. COMPANY NAME 

c. STREET ADDRESS 
4891 INDEPENDENCE STREET 

SUITE 149 

• a. PURCHASE 

REFERENCE YOUR: 

d. CITY 
WHEAT RIDGE 

e. STATE 

CO 

f. ZIP CODE 

80033 

Please furnish the following on the terms 
and conditions specified on both sides of 
this order and on the attached sheet, if any, 
including delivery as indicated. 

E b. DELIVERY 

Except for billing instructions on the 
reverse, this delivery order is subject 
to instructions contained on bus side 
only of this form and is issued 
subject to the terms and conditions 
of the above-numbered contract. 

9. ACCOUNTING AND APPROPRIATION DATA 
See Schedule 

10. REQUISITIONING OFFICE 
REGION 8 

11. BUSINESS CLASSIFICATION (Check appropriate boxfes)) 

• a. SMALL • b. OTHER THAN SMALL 

[J d. WOMEN-OWNED • e. HUBZone 

• c. DISADVANTAGED 

• f. EMERGING SMALL 
BUSINESS 

. SERVICE-
DISABLEO 
VETERAN-
OWNED 

12. F.O.B. POINT 

Destination 

13. PLACE OF 

a. INSPECTION 
Destination 

b. ACCEPTANCE 
Destination 

1'4. GOVERNMENT BIL NO. IS. DELIVER TO F.O.B. POINT 
ON OR BEFORE (Date) 

16. DISCOUNT TERMS 

17. SCHEDULE (See reverse tor Rejections) 

ITEMNO. 
(a) 

SUPPLIES OR SERVICES 
<b) 

QUANTITY 
ORDERED 

(c) 
UNIT 
(1) 

UNIT 
PRICE 

(a) 
AMOUNT 

(f) 

QUANTITY 
ACCEPTED 

(9) 

DUNS Number: 825211824 
Task 4 - rocky Flats Industrial Park 
TOPO: Carol Pokorny Max Expire Date: 
09/20/2014 

Continued ... 

18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h) 
TOTAL 
(Cont-
pages) 

4 21. MAIL INVOICE TO: 

17(h) 
TOTAL 
(Cont-
pages) 

4 a. NAME RTP FINANCE CENTER $9,810.89 

17(h) 
TOTAL 
(Cont-
pages) 

4 
SEE BILLING 

INSTRUCTIONS 
ON REVERSE 

SEE BILLING 
INSTRUCTIONS 
ON REVERSE 

b. STREET ADDRESS US ENVIRONMENTAL PROTECTION AGENCY 
(orP.O.Box) RTP-FINANCE CENTER D143-02 

109 TW ALEXANDER DRIVE 
abed 

17(1) 
GRAND 
TOTAL 

$9,810.89 4 C. CITY 

RESEARCH TRIANGLE PARK 
d. STATE 

NC 

a. ZIP CODE 

27711 

$9,810.89 4 
22. UNITED STATES OF AMERICA 

BY (Signature) 

23. NAME (Typed) 

Ellen Shannon 
TITLE: CONTRACTING/ORDERING OFFICER 

AUTHORIZED FOR LOCAL REPRODUCTION 
PREVIOUS EDITION NOT USABLE 

OPTIONAL FORM 347 <Ru. 3(2005) 
Prescribed by QSAJFAR «CFR S3£13{») 



ORDER . . SUPPLIES OR SERVICES 
SCHEDULE - CONTINUATION 

PAGE OF PAGES 

2 I 2 

IMPORTANT: Marfc all packages and papers with contract and/or order numbers. 
DATE OF ORDER 

09/21/2009 

CONTRACT NO. 

EP-R8-09-10 
ORDER NO. 

4 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 
ORDERED 

(C) 

UNIT 

'(D) 

UNIT 
PRICE 
(E) 

AMOUNT 

<F> 

QUANTITY 
ACCEPTED 

<G) 

0001 

Admin Office!: 
REGION 8 
US ENVIRONMENTAL PROTECTION AGENCY 
1595 WYNKOOP ST 
DENVER CO 80202-1129 

Accounting Info: 
09-T-08D-302EC7C-25'05-08WQWQ00-0908D9M007 
BFY: 09 Fund: T Budget Org: 08D Program 
(PRC): 302EC7C Budget (BOC): 2505 Job #j. 
08WQWQ00 DCN - Line ID: 0908D9M007 
Period of Performance: 09/21/2009 to 
09/20/2014 

Order Ceiling and Funding for BASE Period 

The contractor shall provide all labor, 
material, equipment and supplies to perform 
Tasks 5 and 8 in accordance with the 
Performance Work Statement. This Task 
Order is site specific to Rocky Flats 
industrial Park. 

The obligated amount of award: $9,810.89. 
The total for this award is shown in box 
17(i) . 

9,810.89 

NSN 7M&O1-152-S082 
TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 

S03-48-101 OPTIONAL FORM 348 <R»v. 6/95) 



ORDER FOR SUPPLIES OR SERVICES 
IMPORTANT: Mark all packages and papers with contract arid/or order numbers. 

6. SHIP TO: 
a. NAME OF CONSIGNEE 
CAROL J. POKORNY, TOPO 

1.DATE OF ORDER 
09/21/09 
3. ORDER NO. 
0004 

2. CONTRACT NO. (If any) 
EP-R8-09-10 
4.REQUISITION/REFERENCE NO. 
PR-R8-Q9-10267 

5 ISSUING OFFICE (Address correspondence to) 
U.S. EPA, Region VIU 

b. STREET ADDRESS 
1595 WYNKOOP STREET 
MAIL CODE: 8TMS-G 

7. TO: 

a. NAME OF CONTRACTOR 
TOEROEK ASSOCIATES, IMC. 
b. COMPANY NAME 

c. CITY 
DENVER 
f. SHIP VIA 

d. STATE 
CO 

8. ZIP CODE 
80202 

a. TYPE OF ORDER 

c. STREET ADDRESS 
4891 INDEPENDENCE STREET SUITE 149 
d. CITY |e. STATE If. ZIP CODE 
Wheat Ridge CO 80033 

[1 a. PURCHASE REFERENCE YOUR: 
Please furnish the following on the 
terms and conditions specified on both 
sides of this order and on the attached 
sheet If any, including delivery as 
indicated 

pq b.TASK — Except for billing 
instructions on the reverse, this task 
order is sifoject to instructions 
contained on this side only of this 
form and Is issued subject to the 
terms and.contitions of.the above-
numbered contract. 

9. ACCOUNTING AND APPROPRIATION DATA 
See Attached 

10. REQUISITIONING OFFICE 
Same as Block 6 

11. BUSINESS CLASSIFICATION (Check appropriate boxfes)) 

12. F O B. POINT 
Same as Block 6 

14. GOVERNMENT B/L NO. 15. DELIVER TO FOB. POINT 
ON OR BEFORE (Date) 

16. DISCOUNT TERMS 

13. PLACE OF N/A 
a. INSPECTION 
Same as Block 6 

b. ACCEPTANCE 
Same as Block 6 

17. SCHEDULE (See reverse for Rejections) 

ITEM NO. 
(a) 

SUPPLIES OR SERVICES 
<b) 

QUANTITY 
ORDERED 

(c) 
UNIT 

(d> 

UNIT 
PRICE 

(e) 
AMOUNT 

<f) 

QUANTITY 
ACCEPTED 

(S) 

The Contractor shall provide all labor, material, 
equipment and supplies to perform Tasks 5 and 8 
in accordance with the Performance Work 
Statement. This Task Order Is site specific to 
Rocky Flats Industrial Park. 

18. SHIPPING POINT 19. GROSS SHIPPING 
WEIGHT 

20. INVOICE NO. 

21. MAIL INVOICE TO: 

VON 
S 

ON 
REVERSE 

.NAME " 
U.S. Environmental Protection Agency 
b. STREET ADDRESS (or P.O. Box) ~~ 
RTP-Finance Center (D143r02) 108 T.W.Alexander Drive 
o. CITY 
Durham 

d. STATE 
NC 

e. ZIPCODE 
27711 

17(h). TOT. 
4 (Coot 

pages) 

$9,810.89 4 GRm 
TOTAL 

22. UNITED STATES OF ^ 
AMERICA BY (Signature) ^ 

23. NAME (Typed) 

ELLEN SHANNON 
TITLE: CONTRACTING/ORDERING OFFICER 

NSN 7540-01-152.8083 
PREVIOUS EDITION NOT USABLE 

OPTIONAL FORM 347 (REV. 6/95) 
Prescribed by GSA/FAR 48 CFR 53.213(e) 



Task 4 - rocky Flats Industrial Park 
Contract: EP-R8-09-10, Task Order: 0004 Lead PR Number: PR-R8-09-10267 

Summary Information 

Title: Task 4 - rocky Flats Industrial Park 
Period of Performance: From: 09/21/09 

To: 09/20/14 
Award Date: 09/21/09 
TOtal Funding: $9,810.89 

Accounting/Appropriation Data 

p 
Program Site/ Coat Obj / 

POP DCN BFYS Appr.# Org Element Project Org Clss Amount C 

Base D9M007 09 T 08D 302EC7C 08WQWQ00 2505 $9,810.89 P * 

* Indicates funding that has been allocated. 

Funding Breakout 

Acct.Info Funding Category Amount 

FY2009 - D9MQQ7 Fixed Price $9,810.89 

Total: $9,810.89 

Procurement Management Roles 

TASK ORDER PROJECT OFFICER:: 

U S E P A 
Attn: CAROL J. POKORNY 
1595 WYNKOOP STREET 
MAIL CODE: 8TMS-G 
DENVER, CO 80202-1129 

Mail Code: 
Phone Number: 
Fax Number; 
E-Mail Address: pokorny.carol@epa.gov 

Task Order Totals 

Category POP Amount 

Fixed Price Base Pd. $9,810.89 

Page: 2 



TASK 5 LITIGATION SUPPORT 

The purpose of this task is to obtain non-personal professional and other services 
and products that help attorneys acquire, screen, analyze, and organize evidentiary and 
other documents that assist in the preparation of litigation reports to establish the prima 
facie case and serve as the recommended basis for the EP A/DO J-prepared complaint. 
Under this task, the Contractor will need to be capable of performing all of the activities 
listed below. 

5.1 REFERRAL SUPPORT 

Performance Requirements: 
The Contractor will assist in the development of referrals pursuant to CERCLA Sections 
103, 104, 106,107,109, and 122. The Contractor shall assist in die assembly of all 
documents which support the referral, including EPA-PRP contacts, sampling data, 
records collected during the PRP search, and various legal instruments. 

The Contractor will assist in the assembly of all documents which support the complaint 
and all discovery requests. Data collection, management, review, and assessment will 
continue until the prima facie case is determined by the Agency to be complete and PRP 
searches have been completed. 

The Contractor shall utilize a document indexing system which will manage and track all 
evidence collected and is compatible with the Regional Records Center's indexing 
system. 



TASK 8 PROJECT MANAGEMENT. PLANNlNb AND SUPPORT 

8.1 PROJECT MANAGEMENT, PLANNING, AND SUPPORT 

The purpose of this task is to plan for the execution and overall manage 
Task Order issued Under the Contract. The technical and managerial activities 
plan and implement the tasks and their associated costs are detailed in this 
Activities required for general project management that will occur throughout 
duration of the project are included in this task. 

lament of 
required to 
S. 
the 

Performance Requirements: 
The Contractor may be required to perform some or all of the following activities as part 
of the project planning and support of individual Task Orders: 

• Coordination of, and attendance at, scoping meetings; 
• Preparation of meeting minutes; 
® Preparation of Staffing Plans and Cost Estimates; 
• Preparation of periodic status reports; 
• Preparation of Monthly Progress Reports and Financial Reports; 
• Attendance at site team meetings when requested; 
® Attendance at meetings with PRPs in support of negotiations; and, 

• Closeout of completed Task Orders and preparation of the Closeout Mfmo to the 
Project Officer and COR. 

Conference with EPA Enforcement Teams: 
The Contractor will be expected to confer frequently with the EPA and DOJ 
case teams with whom they are working on enforcement cases about the issue: 
during the tasks the Contractor is assigned to work on. In addition, the Contrai 
expected to explain the economic principals they are applying and the method 
analysis they are using in these assigned cases to the EPA and DOJ enforceme: 
with whom they are working. 

Notification to Task Order Project Officer (TOPO) of Deliverables: So that 
can accurately track the timeliness of deliverable submittals, the Contractor s 
the Project Officer with a copy of the transmittal letter to the COR or, lacking, 
transmittal letter, the contractor shall in some other written manner notify the 
when a deliverable has been submitted to a COR. 

Task Order Closeout: 
The Contractor will perform close out activities for each individual work. T1 e Contractor 
shall reconcile all charges to the Task Order and provide an Acknowledgement of 
Completion that accurately reflects the amount of costs incurred and hours spent on the 
Task Order. 

i :nforcement 
s that arise 
ctor is 
s of 
nt teams 

tpe TOPO 
tall provide 
a 
TOPO 

The EPA Contracting Officer will notify the Contractor of project completion and request 
closeout of the Task Order. Upon closeout request, the Contractor shall: 



Provide an index of all WA documents to the COR for a duplication check; 
Return EPA documents to EPA or other document repositories, as appropriate; 
Provide electronic copies of specified documents to the COR, if requested; 
Duplicate, distribute, and store files, if appropriate; 
Archive files to meet Federal Records Center requirements, if requested; 
Use microfiche, microfilm, CD-ROM or other EPA-approved data storage 
technology, as appropriate; 
Prepare and submit an Acknowledgement of Completion within 30 work days of 
request for closeout of the Task Order. 



TASK 8 PROJECT MANAGEMENT. PLANNING AND SUPPORT 

8.1 PROJECT MANAGEMENT, PLANNING, AND SUPPORT 

The purpose of this task is to plan for the execution and overall management of 
Task Order issued under the Contract. The technical and managerial activities required to 
plan and implement the tasks and their associated costs are detailed in this PWS. 
Activities required for general project management that will occur throughout the 
duration of the project are included in this task. 

Performance Requirements: 
The Contractor may be required to perform some or all of the following activities as part 
of the project planning and support of individual Task Orders: 

• Coordination of, and attendance at, scoping meetings; 
• Preparation of meeting minutes; 
• Preparation of Staffing Plans and Cost Estimates; 
• Preparation of periodic status reports; 
• Preparation of Monthly Progress Reports and Financial Reports; 
• Attendance at site team meetings when requested; 
• Attendance at meetings with PRPs in support of negotiations; and, 

• Closeout of completed Task Orders and preparation of the Closeout Memo to the 
Project Officer and COR. 

Conference with EPA Enforcement Teams: 
The Contractor will be expected to confer frequently with the EPA and DOJ enforcement 
ease teams with whom they are working on enforcement cases about the issues that arise 
during the tasks the Contractor is assigned to work on. In addition, the Contractor is 
expected to explain the economic principals they are applying and the methods of 
analysis they are using in these assigned cases to the EPA and DOJ enforcement teams 
with whom they are working. 

Notification to Task Order Project Officer (TOPOl of Deliverables: So that the TOPO 
can accurately track the timeliness of deliverable submittals, the Contractor shall provide 
the Project Officer with a copy of the transmittal letter to the COR or, lacking a 
transmittal letter, the contractor shall in some other written manner notify the TOPO 
when a deliverable has been submitted to a COR. 

Task Order Closeout: 
The Contractor will perform close out activities for each individual work. The Contractor 
shall reconcile all charges to the Task Order and provide an Acknowledgement of 
Completion that accurately reflects the amount of costs incurred and hours spent on the 
Task Order. 

The EPA Contracting Officer will notify the Contractor of project completion and request 
closeout of the Task Order. Upon closeout request, the Contractor shall: 



1. CONTRACT ID CODE AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 

PAGE OF PAGES 

1 I 2 

001 
CODE ,RB 

3. EFFECTIVE DATE 

07/07/2010 

4. REQUISITION/PURCHASE REQ. NO. 5, PROJECT NO. Ill applicable) 

8.IISSUEDBY 7. ADMINISTERED BY lit other then ltam.6) 0006 JR8 

REGION 8 
US ENVIRONMENTAL PROTECTION AGENCY 
1595 WYNKOOP ST 
DENVER CO 80202-1129 

REGION 8 
US ENVIRONMENTAL PROTECTION AGENCY 
1595 WYNKOOP ST 
DENVER CO 80202-1129 

«. NAME ANDADORESS OF CONTRACTOR (No., Ml county. State, uri ZIP CeCe) 

TOEROEK ASSOCIATES INC 
ATTN NA 
<1891 INDEPENDENCE STREET 
SUITE 149 
WHEAT RIDGE CO 80033 

(*) 

CODE 825211824 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOUCITAT10N3 

9A. AMENDMENT OF SOLICITATION NO. 

0B. DATED (SEE ITBM 11) 

IDA. MODIFICATION OFCONTRACT/OROERlNO. 
EP-R8-09-10 

10B. DATED (SEE ITEM 19) 

09/21/2009 

I |Ulo tibovo numbered solicilatkmls amended as wl forth In Mem 14. Tim hour and date specified fix recelpl ot Offers I I Is extended. I j la not extended. 
OUsrs must acknowledge receipt of this amendment prior to the hour and dale epedfled In the sollcltaUon or aa amended, by one of the folowlng methods: (a) By completing 
Hams send 18, and returning copies or the amendment; (b)By adotowledgine receipt of this amendment on each copy ofthadlTaf submlUed; or(c)By 
separate letter or telegram which Includes a reference to the aoBdlation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECSPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of thla smendmsnt you desire to change en offer already submitted, such change may be made by telegram or letter, provided each telegram or totter makes reference 
to the sotlctlatlon and this amendment, and Is received prior to the opening hour and date spedlled. 

12. ACCOUNTING AND APPROPRIATION OATA0I required) 
09-T-08D-302EC7C-2505-08WQWQOO-0908D9M011 

13. THIS lieM ONLY APPLIES TO MODIFICATION Of CONTRACTSfORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify etltfioltlyj THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as chums In paying office, 
appropriation dele, ate.) BET FORTH IN tTEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

t VHl& feUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D.QTH£R(Specify type of modification end evfflodtyj 

E. IMPORTANT! Contractor lllsnul. |*|ls required lo sign this doarmenl and return . copies to the issuing ofllcs. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UGF section headings. Including solidtetlon/contract sub/ad mailer mem feasible.) 

DUNS Numbert 825211824 
Task 4 - rocky Flats Industrial Park 
TOPO: Carol Pokorny Max Expire Date: 09/20/2014 
Subject modification is issued to incorporate the revised SOW and the Staffing Plan dated 
6/23/10. The, coiling is increased by $376.75. The total Funds allocated to this Task Order 
are increased from $9,810.89 to $10,187;64, a net increase of $376.75. All other terms and 
conditions remain unchanged. 
Delivery Location Codei R8 
REGION 8 
US ENVIRONMENTAL PROTECTION AGENCY 
1595 WYNKOOP ST 
Continued .., 
Except as provided herein, til terms and conditions of'(He document referenced In Item 9A or 10A, as heretofore changed, remains unchanged end In full force end effect 
ISA. NAME AND TITLE OF SIGNER (Type orpnnp 

K f c v i W  

ISA. NAME ANDTTrLE'OF CONTRACTING OFFICER (Type or print) 

Ellen Shannon „ 

IbB^DNlTtAgJORJpPflEROR ISC. DATE SIGNED 18B. ^j££gD^TATES OF AI/BR^A 16C. DATE SIGNED 

jKOc 
yx^,TTgnohn ot panne authorized at sign) 

7fa/lo 1/ih 
N8y7M0-01-152-8070 
Previous edition unusable 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by G€A 
FAR (dB CFR) 63.243 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-R8-09-10/4/001 
'AGE 

2 
OF 

NAME OF OFFEROR OR CONTRACTOR 
TOEROEK ASSOCIATES INC 

ITEM NO. 
(A) 

SUFPLIES/SERVICE8 
(B) 

QUANTITY 

(O 
JNrr 
D> 

UNIT PRICE 
(E) 

AMOUNT 

<F> 

0002 

DENVER CO 80202-1129 USA 

Payment: 
RTP FINANCE CENTER 
US ENVIRONMENTAL PROTECTION AGENCY 
RTP-FINANCB CENTER D.14'3-02 
109 TW ALEXANDER DRIVE 
RESEARCH TRIANGLE PARK NC 27711 

BFY: 09 Fund: T Budget Org,: D8D Program (PRC) : 
302EC7C Budget (BOC): 2505 Job #: 08WQWQ00 DCN -
Line ID: 0908D9M011 
FOB: Destination 
Period of Performance: 09/21/2009 to 09/20/2014 

Add Item 0002 as follows: 

Contract Ceiling and Funding for BASE Period 

The Contractor shall provide all labor, material, 
equipment and supplies to perform work described 
in the revised Statement of Work and approved 
Revised Staffing Plan dated 6/23/10 for the 
following tasks: 

Task 3 Expedited General Enforcement Support 
Task 5 Litigation Support 
Task 8 Project Management, Planning and Support 

376.75 

N6N7S4MM8M0W OPTIONAL FORM US HW) 
8poAS&rod by GSA 
FAR (40 OPR) 59.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE ur rnuco 

1 I 3 
2. AMENDMENT/MODIFICATION NO. 

002  
3. EFFECTIVE DATE 

02/27/2013 

4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

6. ISSUED BY CODE R8 7. ADMINISTERED BY (If other than Item 6) CODE 

REGION 8 
US ENVIRONMENTAL PROTECTION AGENCY 
1595 WYNKOOP ST 
DENVER CO 80202-1129 

8. NAME AND ADDRESSOF CONTRACTOR (No., stnot. county. State end ZIP Code! 

TOEROEK ASSOCIATES INC 
ATTN NA 
4891 INDEPENDENCE STREET 
SUITE 149 
WHEAT RLDGE CO 80033 

(x) 

9B; DATED (SEE ITEM 11) 

CODE 825211824 FACILITY CODE 

H. THIS ITEM ONLY APPLIES TO AMENDMENTS OP SOLICITATIONS 

9A. AMENDMENT OF SOLICITATION NO. 

10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-R8-09-1.0 

10B. DATED (SEEITEM 13) 

09/21/2009 

•The above numbered solicitation Is amended as set forth in Item 14. The hour and date spedfied for receipt of Offers Dis extended. • is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date spedfied'ln the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning • copies of the amendmenL (b) By acknowledging receipt of this amendment on each copy of the offer submitted: or (c) By 
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you. desire to change an offer already submitted, such change may be made by telegram or letter,, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (Ifrequlred) 

See Schedule 
Net Decrease: -$4,463,47 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO, AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Speedy authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes In paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b), 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

Bilateral, FAR 52.212-4 

E. IMPORTANT: Contractor • is not. IS Is required to sign this document and:retum coples to the Issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, Induding solicitation/contract subject matter where feasible.) 

DUNS Number: 825211824 

Task 4 - rocky Flats Industrial Park 

TOPO: Scott Wilder Max Expire Date: 09/20/2014 

The purpose of this modification is to deobligate excess funds and prepare task order for 

closeout. 

EPA considers this task order to be complete and ready for closeout. 

records, the cumulative amount paid on this task order is $5,724.17. 

According to EPA 

The contractor, upon 

payment of $5,724.17 does remise, release, and discharge the government , its officers, 

agents, and employees, of and from all liabilities, obligations,, claims, and demands 

whatsoever under or arising from this task order. 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in,item 9A or 10A, as heretofore changed, remains uncharigedand In full force and effect 

15A. NAME AND TITLE OF SIGNER (Type or print) 

Eileen Wagner, Contracts Manager 

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16BJfll)ITED STATES OF AMERICA 16C. DATE SIGNED 

3 - 4 - 2 0 1 3  
(Signature or person authorized to sign) (Signature of Contacting Officer) >17/ !> 

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Richard Braun 

NSN 7540-01-162-8070 
Previous edition unusable 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



CONTINUATION SHEET 
REFERENCED). OF DOCUMENT BEING CONTINUED 

EP-R8-09-10/4/002 

3AGE OF 

2 | 3 

NAME OF OFFEROR OR CONTRACTOR 

TOEROEK ASSOCIATES INC 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

QUANTITY 

\ c )  
tlNITj 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

•LIST OF CHANGES: 
1),Total Amount for this Modification:: -$4,463.47 
New Total Obligated Amount for this Award:: 
$5,347.42 
2)Buyer, contracting officer, and adminstrative 
contracting officer changed 
from. Ellen Shannon 

to Richard Braun 

3)Contracting Officer Representative changed 
from Carol pokorny 

to Scott Wilder 

4) CHANGES FOR ACCOUNTING CODE.: 
09—T-08 D-302EC7C-2:505-08WQWQ00—0908D9M007-009 
Account code changed from 
09-T-08D-302EC7C-2505-08WQWQ0O-0908D9M007-009 to 
09—T-O8D-302EC7C-25O5-O8WQWQOO—0908D9M007-009 
Amount changed fr.om $9,810.89 to $5,347.42 

Delivery Location Code: R8 
REGION 8 
US ENVIRONMENTAL PROTECTION AGENCY 
1595 WYNKOOP ST 
DENVER CO 80202-1129 USA 

0001 

Payment: 
RTP FINANCE CENTER 
US ENVIRONMENTAL PROTECTION AGENCY 
RTP-FINANCE CENTER D143-02 
109 TW ALEXANDER DRIVE 
RESEARCH TRIANGLE PARK NC 27711 

FOB: Destination 
Period of Performance: 09/21/2009 to 03/04/2013 

Change Item 00:01 to read as follows (amount shown 
is the total amount): 

Order Ceiling and Funding for BASE Period 

The contractor shall provide all labor, material, 
equipment and supplies to perform Tasks 5 and 8 
in accordance with the Performance Work 
Statement. This Task Order is site specific to 
Rocky Flats Industrial Park. 

Continued ... 

5, 34;7.42 

NSN ?54(M>1-152*M7 OPTIONAL FORM 338 (4-88) 
Spoo»ored:by GSA 
FAR (44 CFR) 63.110 



CONTINUATION SHEET 
REFERENCEiNO. OF DOCUMENT BEINGCONTINUED 

EP-R8-09-1Q/4/002 
'AGE OF 

3 
NAME OF OFFEROR OR CONTRACTOR 

TOEROEK ASSOCIATES INC 

ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT 

(C) (D) 
UNIT PRICE 

<E) 
AMOUNT 

(A) (B) 

Accounting Info: 
09—T-08D-302EC7C-2505-08WQWQ00—0908D9M007-009 
BFY: 09 Fund: T Budget Org: 08D Program (PRC): 
302EC7C Budget (BOC): 2505 Job #: 08WQWQ00 DCN -
Line ID: 0908D9M007-009 
Funding Flag: Partial 
Funded: -$4,463.47 

NSN754(WI1-152-8067 OPTIONAL' FORM 336 (4-86) 
Sponsored by QSA 
FAR (48 CFR) 53.11D 



I 

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES 

1 I 2 
2. AMENDMENT/MODIFICATION NO. 

003 

3. EFFECTIVE DATE 

03/14/2013 

4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (It applicable) 

6. ISSUED BY CODE ;R8 7. ADMINISTERED BY (It other than Heme) CODE 

REGION 8 
US ENVIRONMENTAL PROTECTION AGENCY 
1595 WYNKOOP ST 
DENVER CO 80202-1129 

8. NAME AND ADDRESS OF CONTRACTOR (No., street county, .State end ZIP Code) 

TOEROEK ASSOCIATES INC 
ATTN NA 
4891 INDEPENDENCE STREET 
SUITE 149 
WHEAT RIDGE CO 80033 

(x) 

CODE 825211824 FACILITY CODE 

11, THIS ITEM ONLY APPUES TO AMENDMENTS w SOLICITATIONS 

9A. AMENDMENT OF SOLICITATION.NO. 

SB. DATED fSEE ITEM 11) 

1QA. MODIFICATION OF CONTRACT/ORDER NO. 
EP-R8-09-10 

10B. DATED (SEE ITEM 13) 

09/21/2.009 

•TTie aboye numbered solicitation Is amended as set forth In Item 14. The hour and date spedfiad lor receipt of Offers Dis extended, Qla not extended. 
Offersmust acknowledge receipt of tins amendment prior to the hour and date specffled ln the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 16, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; Or (o) By 
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE-DESIGNATED FOR THE-RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter,.provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACTfORDER NO. AS DESCRIBED IN ITEM 14. 

CHECKONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE. ABOVE,NUMBERED CONTRACT/ORDER. IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES fSuch as changes In paying office. 
appropriation date, efcj SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OIHEK (Specify type of modification and authority) 

E. IMPORTANT; Contractor H is not. • Is required to sign this document and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organtzedby UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 825211824 

Task 4 - rocky Flats Industrial Park 

TOPO: Scott Wilder Max Expire Date.: 09/20/2014 

The purpose of this modification is to change the period of performance so the task order 

can be closed out. 

List of Changes: 

The period of performance end date- is changed to March 4, 2013. 

Continued ... 
Except as provided herein, alt terms and conditions of the document referencedin Item 9A 'or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 18A. NAME AND TITLEOF CONTRACTING OFFICER (Type or print) 

Richard Braun 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 18C. DATE SIGNED 

3/H/13 (Stgnatiue of person euthortzed to sign) 

15C. DATE SIGNED 

(SIgnetureoWhtractIno omcer) 

18C. DATE SIGNED 

3/H/13 
NSN 7640-01-152-8070 
Previous edition unusable 

STANDARD FORM30JREV. 1033) 
Prescribed by GSA 
FAR (48 CFR) 53:243 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-R8-09-10/4/003 
'AGE 

2 
OF 

li 
NAME OF OFFEROR OR CONTRACTOR 

TOEROEK ASSOCIATES INC 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 
QUANTITY 

' <C) 

UNIT1 

(D) 
UNIT PRICE 

" "(E)" 
AMOUNT-

('F) 

Payment: 
ETP FINANCE CENTER 
US ENVIRONMENTAL PROTECTION AGENCY 
RTP-FINANCE CENTER D143-02 
109 TW ALEXANDER DRIVE 
RESEARCH TRIANGLE PARK NC 27711 

FOB: Destination 
Period of Performance: 09/21/2009 to 03/04/2013 

NSN 754W)1-152-8067 OPTIONAL FORM 336 (4-66) 
Sponsored by GSA 
FAR (48 CFF0 53.110 


